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CITY OF HOBOKEN 
 

ADDENDUM #1 TO RFP DOCUMENTS 
 

RFP 17 – 07 
 

Request for Proposals (RFP) – Professional Services 
NORTHWEST RESILIENCY PARK AND MUNICIPAL PARKING 

GARAGE PROJECT 
 

This Addendum # 1, dated April 24, 2017 is issued to modify the previously issued 
RFP documents for RFP 17 - 07, and is hereby made part of the RFP documents. 
Please attach this Addendum #1 to the original documents in your possession, and 
ensure same is included in your submission Proposal. 

This addendum consists of the following: 

A. Clarifications, Questions and Answers 

Q1. What is the total proposed project schedule? Can we assume 1 year for the 16 
tasks outlined in the RFP? 
A1. See Attachment 1 for the draft project schedule.  
 
Q2. What tasks are meant to cover the parking garage in addition to the park? We are 
assuming you are looking for parking garage planning work to go through 30% design. 
Please confirm. 
A2. The consultant shall prepare conceptual, preliminary, and final design plans, 
specifications, estimates and schedules for both the Northwest Resiliency Park and 
Municipal Parking Garage. A full task breakdown is as follows: 
 

Task Project Component 

1 Monthly meetings with City and NJDEP/NJEIT (NJEIFP)  Park 

2 Coordinate with NHSA Park 

3 Pre-Design Analysis Park/Parking Garage 

4 Project Website  Park/Parking Garage 

5 Pre-Design Charrettes and Public Survey Park/Parking Garage 

6 Develop and Evaluate Alternatives (10%) Park/Parking Garage 

7 Traffic Study Park/Parking Garage 

8 Environmental Planning Document and NJEIT Application Park 

9 Final Conceptual Design (30%)  Park/Parking Garage 

10 Preliminary Design (60%)  Park/Parking Garage 

11 Construction Staging and Phasing Plan Park/Parking Garage 

12 Permits and Approvals Park/Parking Garage 

13 Final Design (100%)  Park/Parking Garage 
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14 Bid Specs, Estimates, and Schedules Park/Parking Garage 

15 Contractor Selection Park/Parking Garage 

16 Performance Monitoring and Asset Management Plan Park 

 
Q3. Does the city of Hoboken have a detailed site / topographic survey for the site? Or 
do we need to allot this work within our project proposal? 
A3. As noted in Task 9 of the RFP, an as-built survey has been prepared for the Project 
Site and will be provided to the consultant. Therefore, the scope of work does not 
include a site survey. See Attachment 2 for the detailed site / topographic survey in PDF 
format. This survey shall be provided to the selected consultant in CAD format. 
 
Q4. On page 30 of the RFP, under the sub-header “Professional Information and 
Qualification for this Project” within the PROPOSAL REQUIREMENTS section, there is 
language that mentions the “Vendor’s record with NJEIFP projects”. Could you please 
clarify what a NJEIFP project is?  
A4. An NJEIFP project is a project financed through the New Jersey Environmental 
Infrastructure Financing Program (NJEIFP) state revolving loan (SRL) program. As 
noted in the RFP, the southern and central lots were acquired through a low-interest 
loan through the NJEIFP administered by the New Jersey Department of Environmental 
Protection (NJDEP)/New Jersey Environmental Infrastructure Trust (NJEIT). The City 
will utilize NJEIFP financing for the design and construction of the Northwest Resiliency 
Park. To that end, the City together with the LSRP and selected consultant will 
communicate and coordinate closely with the NJDEP/NJEIT throughout the duration of 
the project to ensure the Northwest Resiliency Park meets NJEIFP eligibility 
requirements. The City wishes to hire an integrated professional Planning, Engineering, 
LSRP, Urban Design, and Landscape Architecture team with a history of excellence in 
past performance working on NJEIFP projects. 
 
Q5. Will there be a pre-proposal meeting regarding this RFP? 
A5. There will not be a pre-proposal conference for this RFP.  
 
Q6. Please confirm if the prime consultant is required to be a Professional Engineer 
and/or Professional Planner licensed in New Jersey, considering that construction 
documents are the final deliverable stated in this RFP? 
A6. The City wishes to hire an integrated professional Planning, Engineering, LSRP, 
Urban Design, and Landscape Architecture team. The prime consultant can be a 
Planning, Engineering, Urban Design, or Landscape Architecture firm. All construction 
documents must be signed and sealed by a Professional Engineer licensed in the State 
of New Jersey.  
 
Q7. According to item 1, RFP p. 2, sealed proposals shall be received by the City with a 
copy of the notice being attached hereto. Can you please clarify which “notice” shall be 
submitted with the sealed proposal? 
A7. The notice is page 1 of the RFP, “Notice to Vendors.” 
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Q8. Can you please clarify whether a vendor is entitled to submit qualifications to the 
contractual terms noted in this RFP? 
A8. The award of a contract to the selected consultant is subject to finalization of the 
contract terms. The terms of RFP 17-07 and the selected consultant’s responsive 
proposal shall govern the contract, and no changes may be made without the prior 
written consent of both parties.  
 
Q9. According to p. 12 of the RFP, a proposal may be rejected if it is “inappropriately 
unbalanced.” Can you please specify the criteria based on which a proposal would be 
considered inappropriately unbalanced? 
A9. A Vendor will be selected based upon responsiveness to the evaluation criteria 
established in the RFP (price and other factors being a consideration). “Inappropriately 
unbalanced proposal” normally applies to bid proposals; however, it may be applicable 
for this RFP. Example: Vendor submits a low bid proposal and then expects to submit 
change orders (contract amendments) in the middle of the contract.  
 
Q10. Is the contract form available, regarding items 1 and 2 of pages 11 to 12. 
A10. The contract form is not available at this time. The contract will be provided to the 
winning vendor (selected consultant). The award of a contract is subject to finalization of 
the contract terms. 
 
Q11. Item 3, page 7 RFP, re: the obtaining of all applicable licenses or permits please 
clarify? 
A11. Task 12 of the scope of work, as noted in the RFP, includes the preparation and 
submission of all completed permit applications necessary for the project to the 
appropriate regulatory agencies on behalf of the City of Hoboken. The consultant’s price 
proposal shall include any additional fees or costs that the consultant wishes to charge 
back to the City with numerical costs included, such as fees for obtaining permits.  
 
Q12. Are the monthly progress meetings expected to all be in person, and at what 
location? 
A12. Monthly progress meetings are expected to occur in person at Hoboken City Hall.  
 
Q13. Can the City tell us the firms that make up the design team hired by NHSA and 
whether they are precluded from being awarded this project for the City of Hoboken? 
Has the NHSA design team completed any work on the design of the subsurface 
detention basin? If so, can the City provide the status of this design work and the 
schedule? 
A13. The design team hired by NHSA includes CH2M and Mott MacDonald. The City 
knows of no reason why these firms would be precluded from responding to this RFP. 
Per NHSA, the design team is currently in the information gathering, system analysis, 
and preliminary planning stages of the project; no design work has commenced. NHSA 
and the City of Hoboken will coordinate on the project schedule through Task 2 of this 
scope of work.  
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Q14. Will the City provide the venue for the Pre-Design Charrettes, or is it up the 
selected consultant to secure a meeting location? 
A14. The City will provide the venue for the Pre-Design Charrettes.  
 
Q15. Is the stormwater detention system alternative to be considered in coordination 
with the NHSA plans for potential sewer separation in the North End (Task 6) the one 
being designed by the NHSA design team? If so, which party will be responsible for 
developing the renderings, design drawings, estimates, specifications, and schedules 
for the stormwater detention system?  
A15. For the purposes of proposals submitted in response to this RFP, consultants shall 
assume that both alternatives in Task 6 of the scope of work, as noted in the RFP, shall 
be designed by the selected consultant, including the stormwater detention system. The 
selected consultant shall be responsible for developing the renderings, design drawings, 
estimates, specifications, and schedules for the stormwater detention system. 
 
Q16. For the NJDEP/NJEIT Level 2 environmental review, did the City complete a 
cultural resources review (archaeology and/or historic resources) for this project?  If 
none was completed, has the NJDEP required the City to complete any cultural 
resources studies for this project, and if so what type(s)?  
A16. The Level 2 Environmental Planning Document includes a Stage 1A Cultural 
Resources Survey (see Attachment 3). The Northwest Resiliency Park site (Blocks 103 
and 107) is included in the Rebuild by Design - Hudson River (RBD-HR) Project as the 
BASF Site. A Phase IA archaeological resources assessment and Historic Architectural 
Eligibility & Effects Survey were completed for the RBD-HR DEIS, included as 
Attachment 5 Cultural Resources Technical Environmental Study. As noted in the RFP, 
the Northwest Resiliency Park project must comply with the mitigation measures in the 
forthcoming RBD-HR FEIS and as required by the Record of Decision. A programmatic 
agreement for cultural resources is under development for the RBD-HR project. The 
Northwest Resiliency Park project must comply with the programmatic agreement. No 
cultural resources surveys have been completed or are anticipated for the Parking 
Garage site (Block 113). 
 
Q17. Will the City make its existing NJDEP/NJEIT Level 2 Environmental Planning 
Document available to bidders, or only to the selected consultant? 
A17. Bidders should consult the RBD-HR DEIS for the most detailed environmental 
planning information available for the project site. See Attachment 3 for the 
NJDEP/NJEIT Level 2 Environmental Planning Document. 
 
Q18. Are these project property parcels included in the City’s Green Acres Program 
Recreational Open Space Inventory (GAP ROSI)? 
A18. The project site parcels are not currently included in the City’s ROSI. However, the 
NJEIFP loan is being financed by Hoboken’s Open Space Trust Fund and the parcels 
that comprise the Northwest Resiliency Park (Blocks 103 and 107) will eventually be 
placed on the City’s ROSI.  
 

file:///C:/Users/Jgonzalez/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.Outlook/OSQJ06AB/hudsonriver
http://www.nj.gov/dep/floodresilience/docs/rbdh-eis/attachment5-culturalresourcestechnicalenvironmentalstudyvol1.pdf
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Q19. There is a reference to the “RBD Hudson River ROD;” can a copy of this ROD, or 
the NJ DCA requirements included in this ROD, be made available to bidders? 
A19. The RBD-HR DEIS is available for public review. The FEIS and ROD are 
anticipated to be released in summer 2017.  
 
Q20. For the NJDEP/NJEIT Level 2 environmental review public hearing, will the City, 
or selected consultant, publish the advertisement(s)? 
A20. The City will publish all legally required newspaper advertisements.  
 
Q21. Will the NHSA design team also perform the evaluation and design, including 
permitting, of the approach to handling any contaminated soils or groundwater within 
the area of the detention system? If yes, which firm will handle the approach to the 
impacted soils or groundwater, if any, under the garage and any area of the park which 
may not be underlain by detention system? 
A21. The LSRP of record will be responsible for developing the cap/engineering control 
disturbance protocol, as well as the approach to historic fill management and disposal. 
Under the supervision of the LSRP of record for the site, the selected consultant will 
perform the evaluation and design of any required treatment of contaminated soils or 
groundwater below the project site affected by construction of the Northwest Resiliency 
Park, including the underground detention system in coordination with NHSA, and 
Parking Garage.  
 
Q22. Can you provide links to the 2016 Excel Phase 1 Environmental Site Assessment, 
and the 2016 Remedial Investigation Report, including appendices, Soil Remedial 
Action Report, the Soil Remedial Action Permit and the Groundwater Remedial Action 
Permit. 
A22. The Level 2 Environmental Planning Document (see Attachment 3) includes the 
following previous remedial action reports and documents: Remediation Agreement, 
Remedial Action Workplan, Phase IV, Phase III, Phase II, and Phase I reports. See 
Attachment 4 for the Soil Remedial Action Permit and Remedial Action Report. The 
Groundwater Remedial Action permit has not yet been issued.  
 
Q23. Does Hoboken and NHSA intend to merge their respective projects design and 
specifications into one bid or will both projects be bid out separately? If they are to be 
bid out separately, which items will be grouped together? 
A23. The City intends to bid the Northwest Resiliency Park together with the 
underground detention system. However, the City may choose to issue two bids, one for 
the Northwest Resiliency Park project component, including the underground detention 
system, and a second bid for Parking Garage project component. For the purposes of 
proposals submitted in response to this RFP, consultants shall assume that the scope 
of work for Task 14 includes one bid package for both the Northwest Resiliency Park, 
including the underground detention system, and Parking Garage project. The 
consultant make elect to provide an alternate price (i.e., separate from and in addition to 
the base price proposal) for preparing two separate bid packages, one for the Northwest 
Resiliency Park project component, including the underground detention system, and a 
second bid for Parking Garage project component. 

file:///C:/Users/Jen/Desktop/hudsonriver
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Q24. Could the City award only the park design or the parking garage to a respondent 
to this RFP, or will both projects be awarded to a single respondent?  
A24. The City wishes to hire an integrated professional Planning, Engineering, LSRP, 
Urban Design, and Landscape Architecture team for the design of both the Northwest 
Resiliency Park and Parking Garage. Therefore, the City intends to award both projects 
to a single Vendor. However, as noted in the RFP, the City reserves the right to not 
select any of the proposals; and/or select only portions of a particular Vendor proposal 
for further consideration and negotiation (the Vendor may specify portions of the 
proposal that they consider “bundled”). The City will make the award that is in the best 
interest of the City based on cost and other considerations.  
 
Q25. Is there an up to date site survey which will be provided to the park/garage design 
firm as a CAD file? If not, is that survey to be included in the park/garage design bid?  
A25. See A3.  
 
Q26. Can the City provide the selected consultant with details on nearby borings and 
foundation plans for the surrounding structures? 
A26. All soil boring information and geotechnical data gathered through the RBD-HR 
project are publicly available in the RBD-HR Feasibility Study, Appendix C Geotechnical 
Data. The City shall provide the selected consultant with any nearby borings, 
geotechnical data, or foundation plans publicly available through site plans submitted to 
the Hoboken Planning Board. 
 
Q27. Does the City’s current LSRP have all of the project site under his/her purview? 
A27.  Mike Meriney, Excel Environmental, is the LSRP of record for the entire project 
site.  
 
Q28. The RFP seems to imply that this new procurement also requires LSRP services, 
which suggests that additional sites are involved or the prior-designated LSRP will be 
replaced by “our” LSRP. Please clarify. 
A28. LSRP services are not part of the scope of work in this RFP. However, the City 
seeks an integrated team of Planning, Engineering, LSRP, Urban Design, and 
Landscape Architecture experts to ensure that the team has the requisite site 
remediation expertise to perform the evaluation and design, including permitting, of the 
approach to handling any contaminated soils or groundwater below the project site in 
close consultation with the LSRP of record for the project site.  
 
Q29. Does the project include HUD funding and compliance requirements to be 
supported by our project team? 
A29. The project does not include future HUD funding. However, the Northwest 
Resiliency Park site (Blocks 103 and 107) is included in the Rebuild by Design - Hudson 
River (RBD-HR) Project as a component of the Delay, Store, Discharge strategy. The 
RBD-HR Feasibility Study and EIS were funded by HUD Community Development 
Block Grant-Disaster Recovery funds. As such, the Northwest Resiliency Park project 
must comply with the mitigation measures in the forthcoming RBD-HR FEIS and as 
required by the Record of Decision. 

http://www.nj.gov/dep/floodresilience/rbd-hudsonriver-fs.htm
http://www.nj.gov/dep/floodresilience/docs/rbd-fs/feasibility-report-appendices-c.pdf
http://www.nj.gov/dep/floodresilience/docs/rbd-fs/feasibility-report-appendices-c.pdf
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Q30. Are there anticipated above-ground buildings or components of the NHSA 
detention facility? If so, what are the anticipated mechanisms and jurisdiction for 
coordination? 
A30. NHSA has not yet commenced the design stage of its CSO reduction project, but it 
is anticipated that it will require a stormwater pumping station. The pumping station 
and/or other system features may have above-ground buildings or components. All 
questions related to design, construction, jurisdiction, operations, etc. of the NHSA CSO 
reduction project, will be coordinated through Task 2 of this scope of work.  
 
Q31. Predesign phase seems to be driven by the scope of the NHSA project.  What is 
our team’s role in the predesign of the detention components of the site? 
A31. Close coordination with NHSA will be required to obtain the information, data, and 
other “inputs” necessary to perform the Task 3 pre-design analysis. However, for the 
purposes of proposals submitted in response to this RFP, consultants shall assume that 
the entire Task 3 scope of work in the RFP shall be completed by the selected 
consultant.  
 
Q32. Will the City disqualify any proposals that exceed the budget amounts specified in 
the RFP? 
A32. Price proposals should consider that the design budget for the scope of work 
related to the resiliency park is $2,000,000, while the design budget for the scope of 
work related to the municipal parking garage is $600,000. However, the City will not 
disqualify proposals that exceed the budget amounts specified in the RFP. 
 
Q33. Can additional direction be provided for the intended scope of the parking 
structure to allow for a tighter fee estimate – this includes the desired number of parking 
spaces, and the approximate square footage of non-parking uses desired within the 
facility? 
A33. The space and needs analysis included in Task 3 of the scope of work, as noted in 
the RFP, should evaluate the optimal size of a parking garage (number of regular and 
ADA-accessible spaces) and the approximate square footage of non-parking uses 
potential non-parking uses. The consultant should be familiar with the City’s Parking 
Master Plan as well as parking requirements for adjacent redevelopment areas.  
 
Q34. Please delineate specifically the responsibilities of the City’s LSRP and the 
bidder’s LSRP. 
A34. See A28.  
 
Q35. Regarding the selection process post-RFP submission, what is the timeframe for 
the City to select a consultant or consultants to make the oral, in-person presentation (if 
needed)? 
A35. The City anticipates reviewing proposals by May 31, conducting in-person 
presentations by June 15, and awarding a contract by July 15.  
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Q36. Does the requested scope of services include NJDEP reporting associated with 
modifying the existing engineering control or will these services be provide by the LSRP 
of Record?  
A36. These services will be provided by the LSRP of record. 
 
Q37. Is the engineering of an underground detention basin within the park the scope of 
the consultant or will the basin itself fall under the scope of the design engineer already 
contracted by NHSA? 
A37. See A15. 
 
Q38. What is the construction budget for Northwest Resiliency Park and for the 
Municipal Parking Garage?  
A38. The construction budget will be established during the design process included in 
the scope of work in this RFP. 
 
Q39. The total budget for this project is indicated as $2.6 million (p. 29 of the RFP). Is 
all of this budget allocated for the planning, engineering and permitting process, or is 
some allocated for project construction. If the latter, what portion is for the planning, 
engineering and permitting process ONLY? 
A39. The total budget on p. 29 of the RFP is for the scope of work in this RFP. None of 
this budget is allocated for project construction. See A 32. 
 
Q40. Has the City identified future users of the parking garage? 
A40. The City has not identified future users of the parking garage. 
 
Q41. Does the City envision forming a community stakeholder committee as part of the 
public engagement process? 
A41. The City envisions a broad public engagement and planning process reaching as 
many stakeholders in the Hoboken community as possible, rather than a community 
stakeholder committee.  
 

B. The proposal submission deadline of May 18, 2017 at 3:00 pm prevailing 
time will not be changed.  

 
This Addendum #1 will be sent to all vendors who have received the complete RFP 
package on or before the date of this Addendum #1, will be included in the complete 
RFP package on and after the date of this Addendum #1, will be published in the 
newspaper, and will be posted on the City of Hoboken website.  
 
There are no other changes to the RFP documents as part of this addendum. 

ATTEST:      Date: April 24, 2017 

_______________________     

AL B. Dineros, QPA  
Purchasing Agent  
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CITY OF HOBOKEN 
 

ADDENDUM #1 TO RFP DOCUMENTS 
 

RFP 17 – 07 
 

Request for Proposals (RFP) – Professional Services 
NORTHWEST RESILIENCY PARK AND MUNICIPAL PARKING 

GARAGE PROJECT 
 

ACKNOWLEDGMENT OF RECEIPT OF ADDENDA  

The undersigned Bidder hereby acknowledges receipt of the following Addenda:  

Addendum Number   Dated    Acknowledge Receipt  

(Initial) 

Addendum # 1  April 24, 2017   ____________ 

_______________  _______________   ____________ 

_______________  _______________   ____________ 

No addenda were received:   

 

Acknowledged for: __________________________________________ 

   (Name of Bidder)  

 

By: ___________________________________ Date: _____________________ 

 (Signature of Authorized Representative) 

 

Name: _________________________________ Title/Position: _______________ 

 (Print or Type)
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